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FUND TRANSFER AGREEMENT

THIS FUND TRANSFER AGREEMENT (FTA), IS ENTERED INTO EFFECTIVE ON February 1,
2012, between the State of California, acting by and through its Department of Transportation,
referred to herein as DEPARTMENT, and the County of San Luis Obispo, hereinafter referred to
as AGENCY.

RECITALS

1. Under this FTA, the DEPARTMENT is conveying State grant funds to AGENCY,
pursuant to Budget Act Line Item 2660-102-0890(c), who will conduct transportation
studies and planning within the regional area under the jurisdiction of AGENCY.

2, AGENCY has agreed to implement Oceano Community Revitalization Plan, hereinafter
the Project, subject to the terms and conditions of this FTA. The Project Description
(Scope of Work and Timeline) is attached hereto as Attachment II.

3. The resolution authorizing AGENCY to execute this FTA pertaining to above described
Project is attached hereto as Attachment .

4, All services performed by AGENCY pursuant to this FTA are intended to be performed in
accordance with all applicable Federal, State, and AGENCY laws, ordinances,
regulations, and DEPARTMENT’S published manuals, policies, and procedures, except
that AGENCY laws, ordinances, or regulations may not be inconsistent with Federal and
State laws, regulations, manuals, policies and procedures.

5. Project funding is as follows:
FUND TITLE FUND SOURCE DOLLAR AMOUNT
State Highway Account 100% State $149,974.00

6. This FTA is exempt from legal review and approval by the Department of General

Services, because, as provided in Budget Act Line Item 2660-102-0890(c), it comprises a
grant of State funds and is thus exempt from the provisions of the Public Contract Code
pursuant to several opinions of the California Attorney General, including 58 Ops. AG
586 (1974), 63 Ops AG 290 (1980), and 74 Ops AG 10 (1991).
SECTION |
AGENCY AGREES:

1. To timely and satisfactorily complete all Project Work described in Attachment II.

2. AGENCY will attend a kickoff meeting with the DEPARTMENT to be scheduled within
one (1) week from receipt of notice to proceed by the Caltrans’ Contract Manager.

SECTION I

IT IS MUTUALLY AGREED:

In consideration of the foregoing and the mutual promises of the parties hereto, AGENCY and
DEPARTMENT agree as follows:
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1. Notification of Parties

a.

b.

AGENCY's Project Manager is Chuck Stevenson, (805) 781-5197
DEPARTMENT's Contract Manager is Cindy Utter, (805) 549-3648

All notices herein provided to be given, or which may be given, by either party to
the other, shall be deemed to have been fully given when made in writing and
received by the parties at their respective addresses:

County of San Luis Obispo
Attention: Chuck Stevenson
Project Manager

976 Osos Street, Room 300
San Luis Obispo, CA 93401

California Department of Transportation
District 5/Transportation Planning
Attention: Cindy Utter

50 Higuera Street

San Luis Obispo, CA 93401

2. Period of Performance

Reimbursable work under this FTA shall begin no earlier than on February 1, 2012,
contingent upon approval of this FTA by DEPARTMENT, and will terminate on
February 28, 2014.

3. Changes in Terms/Amendment

This FTA may only be amended or modified by mutual written agreement of the parties.

4, Termination
a. The Department may terminate this FTA for convenience by giving written notice to
the other party at least thirty (30) days in advance of the effective date of such
termination or immediately for cause in the event of material breach.
b. In the event of termination for convenience, the Department will reimburse AGENCY
for all allowable, authorized costs up to the date of termination.
5. Cost Limitation
a. The total amount reimbursable to AGENCY pursuant to this FTA by DEPARTMENT
shall not exceed $149,974.00.
b. Itis agreed and understood that this FTA fund limit is an estimate and that

DEPARTMENT will only reimburse the cost of services actually rendered as
authorized by the DEPARTMENT Contract Manager at or below that fund limitation
established hereinabove.

Page 3 of 24



County of San Luis Obispo
Agreement Number 74A0635
Page 3 of 11

6. Payment and Invoicing

a.

The method of payment for this FTA will be based on actual allowable costs.
DEPARTMENT will reimburse AGENCY for expended actual allowable direct
costs and including, but not limited to labor costs, travel, and contracted
consultant services costs incurred by AGENCY in performance of the Project
work. Indirect costs are reimbursable only if the AGENCY has an approved
indirect cost allocation plan as set forth in Section 9.d, below. The total cost
shall not exceed the cost reimbursement limitation set forth in Section 5.a,
above. Actual costs shall not exceed the estimated wage rates, labor costs,
travel and other estimated costs and fees set forth in Attachment Il without an
amendment to this Agreement, as agreed between DEPARTMENT and
AGENCY.

Reimbursement of AGENCY expenditures will be authorized only for those
allowable costs actually incurred by AGENCY in the performance of the Project
work. AGENCY must not only have incurred the expenditures on or after the
Effective Date of this FTA and before the Termination Date, but must have also
paid for those costs to claim any reimbursement.

Travel expenses and per diem rates are not to exceed the rate specified by the
State of California Department of Personnel Administration for similar employees
(i.e. non-represented employees) unless written verification is supplied that
government hotel rates were not then commercially available to AGENCY, its
contractors, its subcontractors, and/or its sub recipients, at the time and location
required as specified in the California Department of Transportation's Travel
Guide Exception Process.

AGENCY shall submit invoices to DEPARTMENT at least quarterly but no more
frequently than monthly in arrears for completion of Milestones in accordance
with the schedule in Attachment Il to the satisfaction of the Caltrans Contract
Manager. Invoices shall reference this FTA Number and shall be signed and
submitted to the Contract Manager at the following address:

California Department of Transportation
District 5/Transportation Planning
Attention: Cindy Utter

50 Higuera Street

San Luis Obispo, CA 93401

Invoices shall include the following information:

Names of the AGENCY personnel performing work

Dates and times of service

Locations of service (AGENCY - address)

Itemized costs as set forth in Attachment Il, including identification of
each employee or subcontractor staff that provided services during the
period of the invoice, the number of hours and hourly rates for each
employee or subcontractor staff member, authorized travel expenses
with receipts, receipts for authorized materials or supplies, and
subcontractor invoices.

5. AGENCY shall submit written progress reports with each set of invoices
to allow the DEPARTMENT’s Contract Manager to determine if
AGENCY is performing to expectations, is on schedule, is within funding
cost limitations, to communicate interim findings, and to afford occasions
for airing difficulties respecting special problems encountered so that
remedies can be developed.

rPON=
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Incomplete or inaccurate invoices shall be returned to the AGENCY unapproved
for correction. Failure to submit invoices on a timely basis may be grounds for
termination of this Agreement for material breach per Section 4, above.

DEPARTMENT will reimburse AGENCY for all allowable Project costs at least
quarterly but no more frequently than monthly in arrears as promptly as
DEPARTMENT fiscal procedures permit upon receipt of an itemized signed
invoice.

7. Reports

a.

b.

Any document or written report prepared as a requirement of this FTA shall
contain, in a separate section preceding the main body of the document, the
number and dollar amounts of all contracts and subcontracts relating to the
preparation of those documents or reports.

Refer to Section Il, Item 20, below, regarding the Project Closeout Report.

8. Local Match Funds

a.

Except where expressly allowed in writing herein, reimbursement of credits for
local matching funds will be made or allowed only for work performed on and
after the start date and prior to the termination date of this FTA, unless
expressly permitted as local match expenditures made prior to the effective date
of this FTA by prior executed SB 2800 FTA for Local Match Fund Credit.

AGENCY agrees to contribute the statutorily required local contribution of
matching funds if any is specified within this FTA or in any Attachment hereto,
toward the actual cost of the services described in Attachment Il or the amount,
if any described in an executed SB 2800 (Streets and Highways Code section
164.53) agreement for local match fund credit, whichever is greater. AGENCY
shall contribute not less than its required match amount toward the services
described herein. Local cash and in-kind match requirements can be found in
the Environmental Justice and Community Based Transportation Planning
Handbook located at the Office of Community Planning website:

http://www.dot.ca.gov/hq/tpp/offices/ocp/ej_cbtp_toolbox.html

9. Cost Principles

a.

AGENCY agrees to comply with Title 2, Code of Federal Regulations (CFR), Part
225 (formerly Office of Management and Budget Circular A-87), Cost Principles
for State, Local and Tribal Governments, and 49 CFR, Part 18, Uniform
Administrative Requirements for Grants and Cooperative Agreements to State
and Local Governments.

AGENCY agrees, and will assure that its contractors and subcontractors will be
obligated to agree, that (a) Contract Cost Principles and Procedures, 48 CFR,
Federal Acquisition Regulations System, Chapter 1, Part 31, et seq., shall be
used to determine the allowability of individual Project cost items and (b) all
parties shall comply with Federal administrative procedures in accordance with
49 CFR, Part 18, Uniform Administrative Requirements for Grants and
Cooperative Agreements to State and Local Governments. Every sub-recipient
receiving Project funds as a contractor, subcontractor, or sub-grantee under this
FTA shall comply with Federal administrative procedures in accordance with 49
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CFR, Part 18, Uniform Administrative Requirements for Grants and Cooperative
Agreements to State and Local Governments.

C. Any Project costs for which AGENCY has received payment or credit that are
determined by subsequent audit

d. to be unallowable under 2 CFR, Part 225, 48 CFR, Chapter 1, Part 31 or 49
CFR, Part 18, are subject to repayment by AGENCY to DEPARTMENT. Should
AGENCY fail to reimburse moneys due DEPARTMENT within thirty (30) days of
discovery or demand, or within such other period as may be agreed in writing
between the Parties hereto, DEPARTMENT is authorized to intercept and
withhold future payments due AGENCY from DEPARTMENT or any third-party
source, including, but not limited to, the State Treasurer, the State Controller or
any other fund source.

e. Prior to AGENCY seeking reimbursement of indirect costs, AGENCY must
prepare and submit annually to DEPARTMENT an Indirect Cost Allocation Plan
and Indirect Cost Rate Proposal in accordance with 2 CFR, Part 225 and Local
Assistance Procedures Manual (LPP 04-10).

Americans with Disabilities Act

By signing this FTA, AGENCY assures DEPARTMENT that in the course of performing
Project work, it will fully comply with the applicable provisions of the Americans with
Disabilities Act (ADA) of 1990, which prohibits discrimination on the basis of disability, as
well as all applicable regulations and guidelines issued pursuant to the ADA. (42 U.S.C.
12101 et seq.)

Indemnification

Neither DEPARTMENT nor any officer or employee thereof is responsible for any injury,
damage or liability occurring by reason of anything done or omitted to be done by
AGENCY, its officers, employees, agents or its subcontractors under or in connection
with any work, authority or jurisdiction conferred upon AGENCY under this Agreement. It
is understood and agreed that AGENCY, its officers, employees, agents, or
subcontractors shall fully defend, indemnify and save harmless DEPARTMENT and all its
officers and employees from all claims, suits or actions of every name, kind and
description brought forth under, including, but not limited to, tortuous, contractual, inverse
condemnation or other theories or assertions of liability occurring by reason of anything
done or omitted to be done by AGENCY, its officers, employees, agents or
subcontractors under this Agreement.

Non-Discrimination

a. During the performance of this FTA, AGENCY and all of its subcontractors and
its sub-recipients, if any, shall not unlawfully discriminate, harass or allow
harassment, against any employee or applicant for employment because of sex,
race, color, ancestry, religious creed, national origin, disability (including HIV and
AIDS), mental disability, medical condition (cancer), age (over 40), marital status,
denial of family and medical care leave, and denial of pregnancy disability leave.
AGENCY, its subcontractors, and sub-recipients shall ensure that the evaluation
and treatment of their employees and applicants for employment are free from
such discrimination and harassment. AGENCY, its subcontractors and sub-
recipients shall comply with the provisions of the Fair Employment and Housing
Act (Government Code Section 12900 et seq.) and the applicable regulations
promulgated hereunder (California Code of Regulations, Title 2, Section 7285.0
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et seq.). The applicable regulations of the Fair Employment and Housing
Commission implementing Government Code Section 12990 (a-f), set forth in
Chapter 5 of Division 4 of Title 2 of the California Code of Regulations, are
incorporated into this FTA by this reference and are made a part hereof as if set
forth in full. AGENCY, its subcontractors, and sub-recipients shall give written
notice of their obligations under this clause to labor organizations with which they
have a collective bargaining or other collective bargaining agreements in place.

AGENCY shall include the nondiscrimination and compliance provisions of this

clause in all subcontracts to perform work under this FTA.

Funding Requirements

It is mutually understood between the parties that this FTA may have been
written for the mutual benefit of both parties in order to avoid program and fiscal
delays that would occur if the FTA was executed only after ascertaining the
availability of a congressional or legislative appropriation of funds.

This FTA is valid and enforceable only if sufficient funds are made available to
DEPARTMENT by the United States Government and/or the California State
Legislature for the purpose of this Project. In addition, this FTA is subject to any
additional restrictions, limitations, conditions, or any statute enacted by the
Congress or the State Legislature that may affect the provisions, terms or
funding of this FTA in any manner.

It is mutually agreed that if the State Legislature does not appropriate sufficient
funds for the program and Project, this FTA shall be amended to reflect any
reduction in funds.

DEPARTMENT has the option to terminate this FTA under the thirty (30) day
termination clause or to amend this FTA to reflect any reduction of funds. In the
event of an unscheduled termination, the DEPARTMENT Contract Manager may
reimburse allowable AGENCY costs in accordance with the provisions of Article 4
of this Section Ill.

Audits and Records Retention

a.

AGENCY, its contractors, subcontractors and sub-recipients shall establish and
maintain an accounting system and records that properly accumulate and
segregate incurred Project costs and matching funds by line. The accounting
system of AGENCY, its contractors, all subcontractors, and sub-recipients shall
conform to Generally Accepted Accounting Principles (GAAP), enable the
determination of incurred costs at interim points of completion, and provide
support for reimbursement payment vouchers or invoices. All accounting records
and other supporting papers of AGENCY, its contractors, subcontractors and
sub-recipients connected with Project performance under this FTA shall be
maintained for a minimum of three (3) years from the date of final payment to
AGENCY and shall be held open to inspection, copying, and audit by
representatives of DEPARTMENT, the California State Auditor, and auditors
representing the federal government. Copies thereof will be furnished by
AGENCY, its contractors, its subcontractors and sub-recipients upon receipt of
any request made by DEPARTMENT or its agents. In conducting an audit of the
costs and match credits claimed under this FTA, DEPARTMENT will rely to the
maximum extent possible on any prior audit of AGENCY pursuant to the
provisions of federal and State law. In the absence of such an audit, any
acceptable audit work performed by AGENCY’s external and internal auditors
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may be relied upon and used by DEPARTMENT when planning and conducting
additional audits.

For the purpose of determining compliance with applicable State and federal law
in connection with the performance of AGENCY’s contracts with third parties
pursuant to Government Code section 8546.7, AGENCY, AGENCY'’s
contractors, subcontractors, and sub-recipients and DEPARTMENT shall each
maintain and make available for inspection all books, documents, papers,
accounting records, and other evidence pertaining to the performance of such
contracts, including, but not limited to, the costs of administering those various
contracts. All of the above referenced parties shall make such materials
available at their respective offices at all reasonable times during the entire
Project period and for three years from the date of final payment to AGENCY
under this FTA. DEPARTMENT, the California State Auditor, or any duly
authorized representative of DEPARTMENT or the United States Department of
Transportation, shall each have access to any books, records, and documents
that are pertinent to a Project for audits, examinations, excerpts, and
transactions, and AGENCY shall furnish copies thereof if requested.

AGENCY, its contractors, subcontractors, and sub-recipients will permit access
to all records of employment, employment advertisements, employment
application forms, and other pertinent data and records by the State Fair
Employment Practices and Housing Commission, or any other agency of the
State of California designated by DEPARTMENT, for the purpose of any
investigation to ascertain compliance with this FTA.

Additionally, all grants may be subject to a pre-award audit prior to execution of
the FTA to ensure AGENCY has an adequate financial management system in
place to accumulate and segregate reasonable, allowable and allocable costs.

15. Disputes

a.

Any dispute concerning a question of fact arising under this FTA that is not
disposed of by agreement shall be decided by the DEPARTMENT Contract Officer,
who may consider any written or verbal evidence submitted by AGENCY. The
decision of the DEPARTMENT’s Contract Officer shall be the DEPARTMENT’s
final decision regarding the dispute.

Neither the pendency of a dispute nor its consideration by the DEPARTMENT’S
Contract Officer will excuse AGENCY from full and timely performance in
accordance with the terms of the FTA.

16. Third-Party Contracts

a.

AGENCY shall perform the work contemplated with resources available within its
own organization and no portion of the work shall be subcontracted without prior
written authorization by DEPARTMENT's Contract Manager unless expressly
included (sub-recipient identified) in Attachment Il as part of the identified
Project work.

AGENCY may use their procurement procedures as long as they comply with 49
CFR, Part §18.36 and Local Assistance Procedures Manual, Chapter 10. All
government funded consultant procurement transactions must be conducted
using a fair and competitive procurement process that is consistent with 49 CFR,
Part §18.36.
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C. Any subcontract entered into as a result of this FTA shall contain all the
provisions stipulated in this FTA to be applicable to AGENCY’s
contractors/subcontractors.

d. The DEPARTMENT does not have a contractual relationship with the
AGENCY?’S contractor’s/subcontractors and the AGENCY shall be fully
responsible for all work performed by its contractor’s/subcontractors.

e. Prior authorization in writing by the DEPARTMENT Contract Manager shall be
required before AGENCY enters into any non-budgeted purchase order or sub-
agreement for supplies, or consultant services. AGENCY shall provide an
evaluation of the necessity or desirability of incurring such costs.

f. Any subagreement entered into as a result of this FTA shall contain all of the
provisions of this Subsection 16. Copies of all agreements with sub-recipients,
contractors and subcontractors must be submitted to the Caltrans’ Contract
Manager.

g. Any subcontract entered into by AGENCY as a result of this FTA shall mandate
that travel and per diem reimbursements and third-party contract
reimbursements to subcontractors will be allowable as Project costs only after
those costs are incurred and paid for by the subcontractors. Travel expenses
and per diem rates for subcontractors shall be reimbursed pursuant to Section
11.6.c, supra.

Drug-Free Workplace Certification

By signing this FTA, AGENCY hereby certifies under penalty of perjury under the laws of
California that AGENCY will comply with the requirements of the Drug-Free Workplace Act
of 1990 (Government Code section 8350 et seq.) and will provide a Drug-Free workplace by
doing all of the following:

a. Publish a statement notifying employees that unlawful manufacture, distribution,
dispensation, possession, or use of a controlled substance is prohibited and
specifying actions to be taken against employees for violations, as required by
Government Code section 8355(a).

b. Establish a Drug-Free Awareness Program as required by Government Code
section 8355(b) to inform employees about all of the following:

1. The dangers of drug abuse in the workplace.
2. The person's or organization's policy of maintaining a Drug-Free workplace;
3. Any available counseling, rehabilitation, and employee assistance
programs.
4. Penalties that may be imposed upon employees for drug abuse violations.
c. Provide, as required by Government Code section 8355(c), that every employee

who works on the proposed contract or grant:

1. Will receive a copy of the company's Drug-Free policy statement.
2. Will agree to abide by the terms of the company's statement as a condition
of employment on the contract or grant.

Failure to comply with these requirements may result in suspension of payments under this

FTA or termination of this FTA or both, and AGENCY may be ineligible for the award of any
future state contracts if DEPARTMENT determines that any of the following has occurred:
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(1) AGENCY has made a false certification or, (2) AGENCY violates the certification by
failing to carry out the requirements as noted above.

18. Relationship of Parties

It is expressly understood that this FTA is an agreement executed by and between two
independent governmental entities and is not intended to, and shall not be construed to,
create the relationship of agent, servant, employee, partnership, joint venture or
association, or any other relationship whatsoever other than that of an independent party.

19. State-Owned Data

a.

AGENCY agrees to comply with the following requirements to ensure the
preservation, security, and integrity of State-owned data on portable computing
devices and portable electronic storage media:

1.

Encrypt all State-owned data stored on portable computing devices and portable
electronic storage media using government-certified Advanced Encryption
Standard (AES) cipher algorithm with a 256-bit or 128-bit encryption key to
protect DEPARTMENT data stored on every sector of a hard drive, including
temp files, cached data, hibernation files, and even unused disk space.

Data encryption shall use cryptographic technology that has been tested and
approved against exacting standards, such as FIPS 140-2 Security
Requirements for Cryptographic Modules.

Encrypt, as described above, all State-owned data transmitted from one
computing device or storage medium to another.

Maintain confidentiality of all State-owned data by limiting data sharing to those
individuals contracted to provide services on behalf of the State, and limit use of
State information assets for State purposes only.

Install and maintain current anti-virus software, security patches, and upgrades
on all computing devices used during the course of the Agreement.

Notify the Contract Manager immediately of any actual or attempted violations of
security of State-owned data, including lost or stolen computing devices, files, or
portable electronic storage media containing State-owned data.

Advise the owner of the State-owned data, the agency Information Security
Officer, and the agency Chief Information Officer of vulnerabilities that may
present a threat to the security of State-owned data and of specific means of
protecting that State-owned data.

b. To use the State-owned data only for State purposes under this FTA.

c. To not transfer State-owned data to any computing system, mobile device, or desktop
computer without first establishing the specifications for information integrity and
security as established for the original data file(s). (State Administrative Manual
(SAM) section 5335.1

20. Project Close Out

a.

The FTA Expiration Date refers to the last date for AGENCY to incur valid Project
costs or credits and is the date the FTA expires. AGENCY has sixty (60) days after
that Expiration Date to make final allowable payments to Project contractors or
vendors, submit the Project Closeout Report and final invoice to DEPARTMENT for
reimbursement for allowable Project costs. Any unexpended Project funds not
invoiced by that sixtieth (60th) day will be reverted and will no longer be accessible to
reimburse late Project invoices.
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DEPARTMENT reserves the right to withhold final payment to AGENCY pending
receipt of final deliverable(s) by the DEPARTMENT’s Contract Manager.

AGENCY will provide five (5) copies and one (1) electronic version of the Project
Close-Out report to the DEPARTMENT's Contract Manager.
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SECTION 1ll

ATTACHMENTS:

The following attachments are incorporated into and are made a part of this FTA by this reference
and attachment.

l. AGENCY Resolution
Il. Scope of Work and Timeline

IN WITNESS WHEREOF, the parties hereto have executed this FTA on the day and year
first herein above written:

STATE OF CALIFORNIA COUNTY OF SAN LUIS OBISPO
DEPARTMENT OF TRANSPORTATION

By: By:

Title: Contract Officer Title:

Date: Date:

By:

Title:

Date:

By:

Title:

Date:

Page 12 of 24



County of San Luis Obispo
Agreement Number 74A0635
Page 11 of 11
SECTION 1ll

ATTACHMENTS:

The following attachments are incorporated into and are made a part of this FTA by this reference
and attachment.

l. AGENCY Resolution
Il. Scope of Work and Timeline

IN WITNESS WHEREOF, the parties hereto have executed this FTA on the day and year
first herein above written:

STATE OF CALIFORNIA COUNTY OF SAN LUIS OBISPO
DEPARTMENT OF TRANSPORTATION

By: By:

Title: Contract Officer Title:

Date: Date:

By:

Title:

Date:

By:

Title:

Date:

Page 13 of 24



County of San Luis Obispo
Agreement Number 74A0635
Page 11 of 11
SECTION 1ll

ATTACHMENTS:

The following attachments are incorporated into and are made a part of this FTA by this reference
and attachment.

l. AGENCY Resolution
Il. Scope of Work and Timeline

IN WITNESS WHEREOF, the parties hereto have executed this FTA on the day and year
first herein above written:

STATE OF CALIFORNIA COUNTY OF SAN LUIS OBISPO
DEPARTMENT OF TRANSPORTATION

By: By:

Title: Contract Officer Title:

Date: Date:

By:

Title:

Date:

By:

Title:

Date:

Page 14 of 24



County of San Luis Obispo
Agreement Number 74A0635
Page 11 of 11
SECTION 1ll

ATTACHMENTS:

The following attachments are incorporated into and are made a part of this FTA by this reference
and attachment.

l. AGENCY Resolution
Il. Scope of Work and Timeline

IN WITNESS WHEREOF, the parties hereto have executed this FTA on the day and year
first herein above written:

STATE OF CALIFORNIA COUNTY OF SAN LUIS OBISPO
DEPARTMENT OF TRANSPORTATION

By: By:

Title: Contract Officer Title:

Date: Date:

By:

Title:

Date:

By:

Title:

Date:

Page 15 of 24



County of San Luis Obispo
Agreement Number 74A0635
Page 11 of 11
SECTION 1ll

ATTACHMENTS:

The following attachments are incorporated into and are made a part of this FTA by this reference
and attachment.

l. AGENCY Resolution
Il. Scope of Work and Timeline

IN WITNESS WHEREOF, the parties hereto have executed this FTA on the day and year
first herein above written:

STATE OF CALIFORNIA COUNTY OF SAN LUIS OBISPO
DEPARTMENT OF TRANSPORTATION

By: By:

Title: Contract Officer Title:

Date: Date:

By:

Title:

Date:

By:

Title:

Date:

Page 16 of 24



A County of San Luis Obispo
' ) Agreement Number 74A0635

. : Attachment |
Page 1 of 2

IN THE BOARD OF SUPERVISORS
COUNTY OF SAN LUIS OBISPO, STATE OF CALIFORNIA

Tuesday March 15, 2011

PRESENT: Supervisors Frank Mecham, Bruce S. Gibson, Paul A. Teixeira,
James R. Patterson and Chairperson Adam Hill

ABSENT: None
RESOLUTION NO.2011-70

RESOLUTION AUTHORIZING THE DEPARTMENT OF PLANNING AND BUILDING
TO SUBMIT AN APPLICATION TO THE CALIFORNIA DEPARTMENT OF
TRANSPORTATION FOR AN ENVIRONMENTAL JUSTICE: CONTEXT SENSITIVE
PLANNING GRANT

The following resolution is hereby offered and read:

WHEREAS, the County of San Luis Obispo has adopted land use principles.
strategies, and implementation measures in the County General Plan for achieving
more complete, vital, and economically viable communities, including policies
encouraging alternative modes of transportation such as walking, cycling and use of
transit to help reduce the number of vehicle miles traveled and provide healthier trave!
choices; and

WHEREAS, the County of San Luis Obispo wishes to prepare a revitalization
plan for the town of Oceano that will identify needed improvements that would lead to
safer and more walkable downtown and adjacent neighborhood areas, plan for
improved mobility, address drainage, create more attractive streetscapes along
Highway 1 leading to enhanced retail activity and jobs, and business strategies that will
enhance tourism and lead to more sustainable economic growth for Oceano: and

WHEREAS, the Legislature and Governor of the State of California have
provided funds for the program shown above; and

WHEREAS, procedures established by the California Department of
Transportation require a resolution authorizing submittal of the application by the
applicant's governing board before acceptance of said application(s) to the State; and

WHEREAS, the applicant, if selected, will enter into an agreement with the State:

of California to carry out the development of the proposal,

NOW, THEREFORE BE IT RESOLVED AND ORDERED by the Board of

Supervisors of the County of San Luis Obispo, State of California, as follows:
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T The County of San Luis Obispo authorizes the Director of Planning and Building
Department (“applicant”) to submit an application to the California Department of
Transportation for an amount not to exceed $150,000in the category of Environmental
Justice: Context Sensitive Planning Grant to implement General Plan policies,

2 Certifies that applicant understands the assurances and certification in the
application, and

3. Certifies that applicant or title holder will have sufficient funds to develop the
proposal or will secure the resources to do so, and

4, Certifies that the proposal will comply with any applicable laws and regulations.

5. Appoints the Director of the Department of Planning and Building, or designee,
as agent to conduct all negotiations, execute and submit all documents including, but
not limited to applications, agreements, payment requests and so on, which may be
necessary for the completion of the aforementioned project(s).

Upon motion of Supervisor Patterson, seconded by Supervisor Mecham,
and on the following roll call vote, to wit:

AYES: Supervisors Patterson, Mecham, Gibson, Teixeira and Chairperson Hill
NOES: None

ABSENT: None

ABSTAINING: None

the foregoing resolution is hereby adopted.

Adam Hill
Chairman of the Board of Supervisors
of the County of San Luis Obispo,
State of California

ATTEST

Julie L. Rodewald
County Clerk and Ex-Officio Clerk
of the Board of Supervisors,
County of San Luis Obispo,
State of California
By: /s/Sandy Currens
Deputy Clerk
[SEAL]

STATE OF CALIFORNIA ) sS.
i COUNTY OF SAN LUIS OBISPO )

APPROVED AS TO FORM AND LEGAL
EFFEET.

WARREN R. JENSEN
County Counsel

By: /s/Timothy McNuity
Chief Deputy County Counsel

Dated: 3/03/2011

I, JULIE L. RODEWALD, County Clerk of the above entitled County,
and Ex-Officio Clerk of the Board of Supervisors thereof, do {
i hereby certify the foregoing to be a full, true and correc: copy of
i anorder entered in the minutes of said Board of Supervisors, and
now remaining of record in my office. i

Witness, my hand and seal of said Board of Supervisors this 16th
i day of March, 2011. i

JULIE L. RODEWALD

County Clerk and Ex-Officio Clerk of the Board of Supervisors

sy: _Lamaey Cenenc

O Dcpudclerk
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Oceano Revitalization Plan

The County of San Luis Obispo will be the applicant and the grant recipient and manager, with the
Local Government Commission (LGC) as a sub-recipient. LGC will assemble and lead a multi-
disciplinary team of planning, design, and engineering experts. The roles and responsibilities of the
County, sub-recipient, and consultants are detailed below.

San Luis Obispo County (County) will act as the fiscal administrator for the project and establish
and oversee contractual agreements with the LGC. The County staff will coordinate with project
partners and any advisory committees. Staff will also participate in the charrette, attend meetings,
and prepare invoices and quarterly reports. Staff will also coordinate with LGC to help publicize the
project and ensure public participation in all aspects of the community planning process.

The Local Government Commission (LGC) will organize and facilitate the public planning
process, conduct outreach and prepare publicity materials, contract with and lead the project
consultant team, and produce the resulting plan document. The LGC is a 501(c)(3) non-profit
membership organization of agencies, elected officials, planning and design professionals, and
community leaders that has been helping California local governments build livable, sustainable
communities for 30 years. The LGC has conducted over 30 public design charrettes focusing on
creating safe, walkable, bicycle-friendly and prosperous corridors, neighborhoods, and downtowns
throughout California since 2001.

Opticos Design, Inc. will provide urban design and architectural expertise and prepare the principal
visual planning and design products for presentations and the plan, including base maps, conceptual
corridor and related development concepts, diagrams, renderings, and perspectives. Opticos is a
Berkeley-based firm that has partnered successfully with LGC on numerous projects in California,
many in small Coastal and Central Valley towns and unincorporated communities. The firm has
extensive experience with strategies to create sustainable, pedestrian-oriented and economically
viable places, and is highly skilled in public charrette-based planning. Opticos is also a national
leader in the creation of innovative regulatory tools using form-based coding to facilitate high
quality development and public spaces in a variety of scales and settings.

Nelson\Nygaard (NN) will provide transportation engineering expertise, with an emphasis on
multi-modal transportation planning, traffic engineering, and complete streets and contextual
roadway design. NN specializes in the development of transportation systems that balance the needs
of all users of the public right-of-way while enhancing the livability of communities and
neighborhoods. NN staff has served as transportation engineer on numerous LGC design charrettes
in small unincorporated communities in California.

Lisa Wise Consulting, Inc. (LWC) is based in San Luis Obispo and will provide local-based land
use planning, economic, and natural resource management expertise. The firm focuses on
revitalizing urban areas and creating sustainable communities. LWC has extensive experience in the
formulation and implementation of community plans, strategic economic analyses, feasibility
studies, development codes, and housing elements with a strong reliance on stakeholder facilitation
and participation. LWC has collaborated with LGC on past projects and has frequently partnered
with Opticos Design on planning projects and the development of form-based codes.

Page 19 of 24



County of San Luis Obispo
Agreement Number 74A0635
Attachment 1|

Page 2 of 6

Task 1: Management and Administration

San Luis Obispo County Planning and Building Department will be the administrator of the project,
which includes contracting, reporting, accounting, invoicing, and provision of documentation as
required by Caltrans. The County will designate a staff member from the Planning and Building
Services Department to serve as project manager and facilitate interdepartmental coordination and
communication with County elected officials and the public.

Task 1.1: Project Startup. The County will hold an administrative kick-off meeting with Caltrans
District staff and LGC to discuss invoicing, progress reporting, grant procedures and
establish overall project expectations. The County will contract with LGC and LGC will
conduct contracting arrangements with consultant team members.

Task 1.2: Reporting. LGC will provide invoices and quarterly summaries of work performed and
tasks completed to the County. County staff will participate in the project and submit
reports as required to Caltrans.

Task Deliverable Documentation
1.1 Kick-off meeting, project contracts Agenda and summary notes
1.2 Fiscal management and project monitoring | Invoices and quarter reports with

descriptions of tasks completed and
work performed

Task 2: Project Planning and Coordination

Task 2.1:

Task 2.2:

Task 2.3:

Task 2.4:

Technical Advisory Committee. The County and LGC will form a Technical Advisory
Committee (TAC) with members from County Planning and Public Works, Supervisor
District staff, Caltrans, and Oceano Community Service District. The County will hold a
kick-off meeting with the LGC and the TAC to clarify the scope of work and discuss the
goals of the project. LGC team members will meet periodically with the TAC, with the
option of having some meetings via conference call or webinar.

Advisory Group. The County and LGC will form a Community Stakeholder Group
with representatives from the Oceano Advisory Committee, business representatives,
seniors, youth organizations, and others to provide community stakeholder perspectives
on leading pedestrian, bicycle, transit and motorized traffic concerns and community
development issues. The group will also provide guidance on the community
engagement process, including identification of hot button issues, additional players and
potential resources to pursue for plan implementation, and strategies to engage all
segments of the community. LGC will meet twice with the CSG in advance of the
community design charrette and maintain communication with CSG members for
updates and input during the course of the project.

Data Collection. The County and members of the TAC will coordinate with LGC team
members to gather available information for the study area, including regional and City
policy and code documents, bike and trail plans, traffic volume and crash data, regional
blueprint and transportation plans, drainage and other infrastructure data and studies, and
other relevant community planning documents.

Map Preparation. The County will assist LGC team members with identifying and
acquiring the best available aerial imagery and GIS data for the study area. LGC team
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members will prepare base maps for design and analysis work and for use during

meetings and community input activities.

Task Deliverable Documentation

2.1 TAC formation and two meetings in Oceano | Agenda, list of members,
(additional meetings will be held via phone | summary notes
conference as needed)

2.2 AG formation and two meetings in Oceano, on- | Agenda, list of members,
going email and web communications summary notes

2.3 Collected planning information Planning data list

2.4 Base maps Electronic files and printed maps

Task 3: Public Outreach and Community Awareness

LGC will work with County staff, Advisory Group, and TAC to identify effective outreach and
publicity methods to encourage participation in the community events

Task 3.1

Task 3.2

Task 3.3

Task 3.4

Outreach List. LGC will compile a comprehensive list of stakeholders to invite to the
community engagement events. This list will include business owners on the Highway
1/Front Street corridor, community service groups, media outlets, business organizations
(Chamber of Commerce), faith-based organizations, and other formal and informal
contacts identified with the help of the Advisory Group.

Produce Materials. LGC will produce flyers, posters, and other informational materials
as deemed necessary in consultation with the Advisory Group and TAC. Key materials
will be produced in English and Spanish to reach the Spanish-speaking population.

Distribute Materials. LGC and advisory group members will distribute flyers and
information about the charrette through their communication networks and provide
flyers and posters to stakeholders and local leaders for distribution and display at service
centers. Oceano Elementary School will be asked to send bilingual flyers home with
students. Notices will be included with Oceano Community Service District bills.

Media Publicity. Announcements and press releases will be distributed to local
newspapers and newsletters, and other local media. Information will be posted on the
County web site and other local web sites. LGC will solicit advisory group members to
post signs or banners announcing events. Businesses and service centers will be asked to
display posters.

Task

Deliverable Documentation

3.1

Outreach List Electronic files

3.2

Outreach materials (flyers, posters, etc.) Electronic and printed materials

3.3

Materials distribution Distribution summary

3.4

Media publicity Press releases, web postings, efc.

Task 4: Charrette Events

The weeklong charrette is the centerpiece of this proposed community-based planning project and
will consist of multiple public engagement activities concentrated over seven days. The activities
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will be used to establish guiding principles and proposed design strategies for the revitalization
plan. LGC will coordinate and facilitate all events. The LGC consultant team will be on hand
throughout the events to translate the input into plan concepts.

Task 4.1: Agenda Development. LGC will coordinate with the TAC and the CSG to select dates,
times and accessible locations for the community engagement events and determine
event details and specific strategies to facilitate community input and collaboration. The
charrette date will be set for Spring 2012 or Fall 2012, depending on which time period
is determined optimal for community participation.

Task 4.2: Charrette Events. The conceptual schedule of activities includes:

e DAY 1: Conduct fieldwork. Hold 1-2 stakeholder group focus meetings (60-90
minutes each). Prepare evening presentation. Hold evening opening community
meeting with visioning presentation and prioritization activities.

e DAY 2: Continue stakeholder focus group meetings and fieldwork.

e DAY 3: Conduct walkability audits. Follow with technical training presentation and
community design tables (stakeholders and residents work together to draw their
ideas on table maps).

e DAYS 4-7: Consultant team members will work on site in intense production
developing recommendations, concepts, and illustrative graphics.

e DAY 5 or 6: Work progress briefing and review with TAC.

e DAY 7: Closing presentation of proposed recommendations and concepts to the
community for feedback, comments, and guidance.

Task 4.3: LGC will compile a record of the process for inclusion in the final plan.

Task Deliverable Documentation

4.1 Charrette Agenda Charrette Agenda

4.2 Meetings, workshops, walkability audits, | Copies of presentations, photos,
presentations participants lists

4.3 Summary of process and activity responses Chapter in final plan

Task 5: Draft and Final Corridor Plan

Based on input from the community engagement process, the LGC consultant team will prepare the
plan document that builds upon existing complementary plans, such as the 2002 Oceano Specific
Plan, 2004 Oceano Drainage Study, Cal Poly San Luis Obispo Cultural Environments Design
Focus Studio summary report for Oceano, and the San Luis Obispo Council of Governments 2010
Regional Transportation Plan-Preliminary Sustainable Communities Strategy.

Task 5.1: Review Proposed Plan Contents. Two weeks after the charrette, the consultant team
will prepare an outline of the plan and a list of outstanding questions, concerns or critical
or controversial issues that might have emerged during or after the charrette. These
documents will be circulated to the County, TAC and Caltrans for direction.

Task 5.2: Draft Plan Preparation. Within three months after the charrette, the LGC project team
will prepare the draft plan. The plan will be graphically illustrated with maps, cross
sections, site plan sketches and diagrams, photos and perspectives easily understood by
the general public. The plan will identify small and immediately feasible public
infrastructure enhancements and longer-term projects that are more capital intensive. It
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will also contain a record of the charrette process, proposed timing and prioritization for

implementation of the recommendations, and potential funding sources. Core

components will include:

e An overall community development and circulation framework plan for streets,
public spaces, and development opportunity sites. The plan will focus on balancing
the mobility needs of all types of users, with traffic claming designs and streetscape
elements to provide safety, community appeal, and identity.

e Conceptual designs for short and long-term site, street and infrastructure
improvements, and development strategies suitable for future funding programming
and grant applications. Plan view drawings (or others as needed) for all proposed
facilities will be provided in scaleable format accompanied with estimates of
probable cost based on cited professional standards.

e An assessment of the potential for nonresidential development that capitalizes on
local resources and amenities, such as agriculture and tourism, and expands
opportunities for local residents to increase income and wealth.

Draft Plan Review and Revisions. LGC will submit the Draft Plan to the County for
review by the TAC, Caltrans, and members of the CSG for initial review and comment,
and then wider circulation. The County will send Draft Plan copies to the CSG and
other interested parties for review and comment. The LGC will organize and attend one
community meeting to present the Draft Plan and conduct discussion and feedback. The
LCC will deliver a summary of comments and consensus decisions at this workshop.
The County will review the written comments and respond with appropriate wording for
any necessary corrections. The County will provide a consolidated set of consistent
comments to the LGC team for one round of revisions and plan finalization.

Community Presentation. The LGC team will present the completed plan to the
Community at a meeting to hear comments and seek agreement or revisions. LGC and
County will review input received for possible inclusion in the Final Plan.

Final Plan and Presentation. The LGC team will present the Final Plan to the County
Board of Supervisors for adoption and implementation decisions.

Task

Deliverable Documentation

5.1

Outline of plan contents and issues for | Outline and issues list
direction

5.2

Draft plan document 75+ page plan in pdf format

5.3

Draft plan review and revisions Revised plan based on review
comments in pdf format, web
access, and paper formats.

5.4

Presentation of the plan to the | Copy of presentation, participant list
community

5.5

Presentation of the plan to the County | Copy of presentation, agenda, staff
Board of Supervisors report, minutes
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California Department of Transportation
Transportation Planning Grants
Fiscal Year 2011-2012

PROJECT TIMELINE

Project Title: Oceano Revitalization Plan | Grantee: |County of San Luis Obispo
Fund Source Fiscal Year 2011/12 FY 2012/13 FY 2013/14
Responsible| Total ‘ Grant | Local ‘ kind ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘
Tasks Party Cost 90% 7.5% | 2.5% | J|A|S|O[N|D|J|FM|A[M]J]J|A[S[O|N|D|J[F[M[A|M]JJJ[A[S|O|N|D[J|F Deliverable
Task 1. Admini: ion and C ing
Task 1.1 Kickoff meeting and
contracting SLO County $3,204 [ $2,317 $193 | $694 Kick-off meeting, project contracts
Task 1.2 Reporting and
linvoicing SLO County $4,282 $748 $62 | $3,472 Quarterly reports & invoices
Subtotal $7.486 | $3065|  $255 |$4,166

Task 2. Project Planning and Coordination
Task 2.1 Convene technical

advisory team SLO County $10,592 | $9,777 $815 Minimum 2 TAG meetings
Task 2.2 Convene SLO
community advisory group County/LGC $4,600 | $4,246 $354 Minimum 2 CAG meetings
Task 2.3 Data collection and
lanalysis LGC Team $7,808 | $7,207 $601 Compiled planning & traffic data
Task 2.4 Map preparation LGC Team $2,980 [ $2,751 $229 Base mpas

Subtotal $25,980] $23982| $1.998] 30

Task 3. Public Outreach and Publicity
Task 3.1 Prepare outreach

process and results; photos of

list LGC $1,840 [ $1,698 $142 \workshops, walkability audit;
Task 3.2 Produce outreach
materials LGC $2,880 [ $2,658 $222 Bilngual flyers and posters
Task 3.3 Distribute outreach Distribution through schools,
materials LGC/SLO chuches, business & other

County $4,060 [ $3,748 $312 locations
Task 3.4 Electronic and print | LGC/SLO Media announcements, web
media publicity County $3,130 | $2,889 $241 postings

Subtotal

$11,910] $10,994 $916) $0)

Task 4. C ity Design Charrette
Ta§k .4'1 Agenda and LGC $5,380 | $4,966 $414 Charrette agenda
Task 4.2 Conduct charrette
events Meetings, workshops, walk audits,
LGC $67,132 | $61,968 | $5,164 presentations, design production
Task 4.3 Summary of Summary of process & activity
process and input LGC $970 $895 $75 responses
Subtotal $73,482 | $67,830 | $5652]  $0
Task 5. Draft and Final Plan
Task 5.1 Review proposed Report outline and issues list for
contents with advisory team LGC Team $4,156 | $3,836 $320 review
Task 5.2 Prepare review
draft LGC Team | $19.216 | $17,738 | $1.478 Draft review document
Task 5.3 Draft plan review
and revisions LGC Team $10,866 | $10,030 $836 Community meeting
Task 5.4 Community
Presentation LGC Team $7,300 | $6,738 $562 Revisions and final plan document
Task 5.5 'Final Plan and Presentation to Board of
Presentation LGCTeam | s6242| $5762| $480 Supervisors
Subtotal $47,780 | $44,105 | $3675|  $0

TOTALS| | $166,638] $149,974] $12,498| $4,166]
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